**Exhibit C. Rate Schedule** 

| CDM Smith Billing Rates<br>11/1/2015-12/31/2016 |           |
|---|-----------|
|   | 2010      |
| Engineers/Scientists/Planners                   |           |
| Grade 1   | \$ 100.00 |
| Grade 2   | \$ 120.00 |
| Grade 3   | \$ 130.00 |
| Grade 4   | \$ 140.00 |
| Grade 5   | \$ 150.00 |
| Grade 6   | \$ 160.00 |
| Grade 7   | \$ 170.00 |
| Grade 8   | \$ 180.00 |
| Principal                                       | \$ 215.00 |
| Sr. Project Manager                             | \$ 235.00 |
| Vice President                                  | \$ 250.00 |
| Senior Vice President                           | \$ 270.00 |
| Technicians/Support Staff                       |           |
| Field Technician/Operator I                     | \$ 80.00  |
| Field Technician/Operator 2                     | \$ 100.00 |
| Field Technician/Operator 3                     | \$ 150.00 |
| Scheduler                                       | \$ 150.00 |
| Cost Estimator                                  | \$ 180.00 |
| Designer/Drafter 1                              | \$ 90.00  |
| Designer/Drafter 2                              | \$ 100.00 |
| Designer/Drafter 3                              | \$ 110.00 |
| Designer/Drafter 4                              | \$ 120.00 |
| Designer/Drafter 5                              | \$ 125.00 |
| Designer/Drafter 6                              | \$ 130.00 |
| Designer/Drafter 7                              | \$ 135.00 |
| Designer/Drafter 8                              | \$ 140.00 |
| Administrative Manager                          | \$ 120.00 |
| Project Assistant                               | \$ 120.00 |
| Word Processor                                  | \$ 85.00  |
| Financial Assistant                             | \$ 90.00  |
| Financial Manager                               | \$ 130.00 |
| Regional Financial Manager                      | \$ 150.00 |

CDM Smith Inc. agrees to hold rates constant through December 31, 2016. In the event the contract term extends beyond December 31, 2016, an annual escalation will be applied as a maximum percentage increase above the rates listed here, not to exceed 3% per year, starting January 1, 2017.

| Personnel  | Hourly Rate |
|--|-------------|
| Principal Engineer                                     | \$160       |
| Senior Professional Engineer                           | \$145       |
| Registered Professional Engineer (PE)                  | \$130       |
| Certified Software Engineer (MCSE)                     | \$130       |
| Registered Communications Distribution Designer (RCDD) | \$115       |
| Project Engineer                                       | \$115       |
| Software Project Engineer                              | \$115       |
| Cad Designer   | \$100       |
| CAD Technician   | \$85        |
| Engineering Technician                                 | \$85        |
| Administrative   | \$55        |

## Other Direct Costs (ODCs)

An estimated budget for other direct costs (ODCs) has been assumed in order to support the work. ODC expenses would include but not be limited to: meeting supplies, printing, copying, mileage, postage/shipping, miscellaneous supplies, rental equipment, fuel, contract labor, car rental, hotel and meals during travel, and airfare. Mileage will be billed per the current federal rate (e.g., \$0.575 per mile on November 7, 2015). Black and white copies/prints are billed at \$0.10/page and color copies/prints are billed at \$0.50/page. The Consultant will invoice ODCs for the project as part of each monthly invoice.

Total estimated ODCs have been budgeted at \$3,400.